FINAL DETERMINATION 2004

QUALITY ENHANCEMENT PROJECT SCHEDULES

Water Service

These schedules provide a list of all the quality enhancement projects included in
our final determination for the water service.

These tables are spilt into two sections A and B.

Section A covers drinking water quality and other new obligations; and

Section B covers the environmental obligations arising from companies’

abstractions.

Definitions used in the schedules are as follows:

Definitions

Reference

Name

Design flow

Quality driver

Required completion date

The unique reference code allocated by the
company to the project.

The unique name allocated by the company to
the project.

The design flow in Ml/d of the treatment works
included in the project. Some companies have not
provided this information.

For the environmental obligations this column
specifies whether the work to be carried out is an
investigation, options appraisal or implementation.

The cost driver (s) responsible for the
improvement. The driver indicates the reason the
project is required. Definitions for the drivers can
be found on the Ofwat website
(www.ofwat.gov.uk).

The latest date by which the project is required to
be completed by the appropriate quality regulator.

For section A this is the completion date provided
by the Drinking Water Inspectorate in their letters
of support to the company, except for quality
driver WA13 which is the planned completion
date provided by the company. For section B the
completion date is the date specified by the



Environment Agency. Where a date for an
investigation has not been provided the
completion date for the implementation has been
used.
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